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Lower Plinth
4.1
Replace previous repair to the top stone at the west side with a new 
stone indent (new stone to be subject to approval by the Architect prior to 
placing order). Allow for all necessary dressing of existing cut out and for 
pinning and resin fixing new indent into position (see Section 2: STONE 
INDENTS). 
4.2
The contractor is to produce 'biscuit' mortar samples prepared using a 
variety of aggregates the best match to the original mortar in terms of 
colour and texture.  The samples are to be approved by the Architect who 
will then require selected mixes to be applied to sample areas in order to 
determine whether an appropriate match has been achieved. 
4.3
Rake out remaining existing pointing to the external faces of the lower 
plinth and re-point in lime mortar to agreed sample. 
4.4
For purpose of tender, allow for provision and fixing of 6no. stainless 
steel cramps across joints in non-visible locations to hold top stones 
together (provisional item: number and locations subject to site 
confirmation).
4.5
For the purpose of tender, allow for replacing 6.no concealed timber 
packers with stone indents (provisional item: number and locations 
subject to site confirmation).
11.1
On completion of above works, allow for careful cleaning of biological 
growth from the lower and upper plinths as set out in Section 2: 
CLEANING STONE. 

Upper Plinth
5.1
Allow for limited grinding of bottoms of each stone to enable 
them to sit tightly onto lower plinth whilst producing a level 
surface to receive the base of the main shaft. 
5.2
Using lime mortar for bedding stones, reassemble upper 
plinth ensuring that the top is level.
5.3
Allow for resin bedded pinning of cracking within stone 
beneath capping at south west corner.
5.4
For purpose of tender, allow for incorporating 12no. 
stainless steel cramps across joints in non-visible locations 
to hold stones together and 2no dowels per stone 
(provisional item: number and locations subject to site 
confirmation). 
5.5
For purpose of tender, allow for replacing 3no. timber 
packers with stone indents (provisional item: number and 
locations subject to site confirmation).
5.6
Re-point upper plinth in lime mortar to approved sample.
11.1
On completion of above works, allow for careful cleaning of 
biological growth from the lower and upper plinths as set out 
in Section 2: CLEANING STONE. 

Shaft Base
6.1
Redress to square former repair at the north side of the 
shaft base stone and provide a new indent repair pinned 
and resin bonded to existing stone (new stone to be subject 
to approval by the Architect).
6.2
Reinstate shaft base perpendicular incorporating stainless 
steel cramps and dowels across vertical and horizontal 
joints and lime mortar for bedding. If possible, turn the shaft 
base stone in order that the new indent repair (see 6.1 
above) is not facing the approach to the monument.
6.3
Re-point joints in lime mortar to agreed sample.

Main Shaft
7.1
Reinstate main shaft perpendicular incorporating stainless 
steel dowels across  horizontal joints and lime mortar for 
bedding.
7.2
Re-point joints in lime mortar to agreed sample

Cap and Stone Cross
8.1
Allow for renewing the moulded upper section of the shaft 
cap, new stone to be pinned and resin bonded to existing. 
New stone to be subject to approval by the Architect prior to 
placing order (provisional item subject to site confirmation).
8.2
Refix cap and cross centrally set and fully square to the 
main shaft beneath  incorporating stainless steel dowels 
across horizontal joints. 
8.3
Point joints in lime mortar to approved sample.
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